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RFQ NO. SRP380-13-Q-0061, Asphalt Paving/Repair services at Chancery Compound

The purpose of this amendment is to reflect the following changes:
(1) Under Section E. 1(c), change the completion period:
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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING
CONTINUED

RFQ No. SRP380- 13-Q-0061

PAGE

2 of 2 Pages

NAME OF CONTRACTOR

From : Ten (10) calendar days
To  : Fifteen (15) calendar days

(2) Under attachment 3, Drawings

Delete: Old drawing

Replace: With revised drawing marked as Drawing, Rev 1

(3) The revised page (4) of Section E.1(c); page (19) of Section I (List of Attachments) and page (34) of

Attachment 3 (Drawing), marked as Drawing Rev 1., are amended

(4) The revised pages of the solicitation are included as part of this amendment as well as the minutes of
meeting held on July 9, 2013 along with the questions raised and the corresponding answers.

(5) All other terms and conditions remain unchanged and in full force and effect.




July 12,2013

Subject: Minutes of Site Inspection and Pre-Proposal Conference held on July 9, 2013,
at U.S. Embassy, Seafront Compound for the Kitchen & Toilet Repair Services

Ref: RFQ No. SRP380-13-0-0061

INTRODUCTION

The C&P and Facilities Management (FAC) representative (Reuel Bautista) met the
offerors at US Embassy Seafront Compound and proceeded with the site inspection at
Chancery Compound.

SITE INSPECTION

The Government representatives showed the participating offerors the areas/sites where
the work will be performed. The offerors were advised that the solicitation will be
discussed in detail during the pre-quotation conference.

DISCUSSION OF THE SOLICITATION PACKAGE DURING THE PRE-
QUOTATION CONFERENCE

The Contracting Officer (CO(), Ms. Nenita Whitaker, welcomed all attendees and
presided over the conference, while the C&P Agent, Lina Arkoncel, discussed the details
of the solicitation. The FAC was represented by Antonino Marcelo. The following
sections of the solicitation were highlighted:

The following sections of the solicitation were highlighted:

1. Standard Form (SF) 18 - The due date of offer submission on July 19, 2013, no
later than 4:00 p.m. was emphasized. No late proposals will be considered after
this time.

2. Section A. Price. Price is VAT-exclusive and firm-fixed and not subject to
adjustments.

3. Section B. Scope of Work- Attachment 4- The offeror is responsible to review
thoroughly the scope of work and other terms and conditions of the solicitation.

4. Section E. Deliveries and Performance
- Paragraph E.1. The completion date of “ten calendar days™ will be amended by

C&P, since the offerors raise concerned about the completion date, after seeing
the site condition.



- Paragraph E.2. Liquidated Damage of Php6,600.00

- Paragraph E.6 Working hours. Working hours is from 7:30 am to 4:30 p.m.,
Mondays to Sundays, including holidays.

5. Section F. Administrative Data. Payment shall be made 30 days after receipt of a
proper invoice. Payment shall be via Electronic Fund Transfer (EFT).

6. Section G. Special Requirements: Bonds and Insurance
7. Section H. Clauses. Two clauses were emphasized:
- FAR 52.222-50. Combating Trafficking in Persons

- FAR52.204-7 Central Contractor Registration (CCR). It was emphasized that
submission of an offer meant that the prospective awardee must be registered in
the CCR database prior award. If the awardee is unable to register in the CCR
database within the time prescribed by the CO, the CO will proceed to award to
the next otherwise successful registered offeror. Offerors were advised to
consider applying immediately since the CCR normally takes 48 hours.

The link for registering is:

http://pd.statebuy.state.cov/content.asp?content 1d=62&menu id=60

8. Section I. List of Attachments — with emphasis on Attachments (2), (3) and (4).

9. Section J. Quotation Information. The C&P Agent discussed the requirements of
each volume of offer.

10. Section K. Evaluation Criteria
11. Section L. Representation, Certifications and Other Statement of Offerors
12. Others

- FAC will revise the Scope of work to include the specific measurements of each
pothole to be patched/repaired.

- FAC will review and revise the completion period based on the concerns from the
offerors during the site inspection.

- All changes to the solicitation will be covered by an amendment.

The Procurement Agent stressed the importance of following the instructions in Section
J, in their submittal of the offers, and the thorough review of the scope of work, drawings
and technical specifications.

S



Participating offerors were given no later than 4:00 P.M. of July 10, 2013, to submit to
C&P section any questions concerning the solicitation, via fax no. (632) 548-6762.

The following questions were raised during and after the pre-proposal conference and
answers are being provided herein:

(1) Please advise the revised duration of project completion.
Answer: The work shall be completed within fifteen (15) calendar days after receipt
of Notice to Proceed. Refer to Section E.1. Commencement, Prosecution and

Completion of Work, as amended under Amendment, AQ01.

(2) Please verify if the registering in Central Contractor Registration (CCR) is the same
as registering to Systems Award for Management (SAM).

Answer: Yes. The CCR is merged into the System for Award Management (SAM)
website. Please refer to item (7) above for the link to SAM.

(3) Please provide the measurement or total area of the potholes for repair.
Answer: The total area is 36 sq.meters. The revised drawing showing the locations

of the pot holes is attached under Attachment (3) Drawings, marked as
“ Drawing Rev. 1" as amended under Amendment, AQO1.

Conclusion

The discussion concluded and attendees were thanked for their presence and expression
of interests in serving the U.S. Government.



for final inspection and tests. Final inspection and tests will be started not later than the date
specified in the notice unless the Contracting Officer determines that the work is not ready for
final inspection and so informs the Contractor.

D.2.4 Final Acceptance - If the Contracting Officer is satisfied that the work under the contract
is complete (with the exception of continuing obligations), the Contracting Officer shall issue to
the Contractor a notice of final acceptance and make final payment upon:

° Satisfactory completion of all required tests,
a final inspection that all items by the Contracting Officer listed in the
Schedule of Defects have been completed or corrected and that the work is
finally complete (subject to the discovery of defects after final
completion), and

o submittal by the Contractor of all documents and other items required
upon completion of the work, including a final request for payment
(Request for Final Acceptance)

E. DELIVERIES OR PERFORMANCE

E.l 52211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(APR 1984)

The Contractor shall be required to:
(a) commence work under this contract on the date specified in the notice to
proceed,
(b) prosecute the work diligently, and, -
(c) complete the entire work ready for use not later than fifteen (15) calendar @»
days after NTP. o
-4
The time stated for completion shall include final cleanup of the premises and completion of
punch list items.

E2  52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the
contract, or any extension, the Contractor shall pay liquidated damages to the Government in the
amount of Php 6,600.00 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated
damages will continue to accrue until the work is completed. These liquidated damages are in
addition to excess costs of repurchase under the Default clause.

RFQ No. SRP380-13-Q-0061
Asphalt Paving (with Repair Services) of U.S. Embassy, Chancery Compound
4|Page
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